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Project Development Group, Inc.
11814 NE 116th Street » Kirkland, WA 98034

FAX QUOTATION 425-825-1612 - FAX 425-821-2895

To: Elan Hazan

Firm: Ethan Construction, LLC
Fax: 206.224.,9951

From: Robin Burnham 30-Jul-03Pagee 1

RE: Former Rainier Brewery Ashestos Abatement & Damolitlon- Seattle, WA

Project Development Group, Inc, quotes the following lump sum amount to perform asbestos abatement of Bldg's 1, 2, 3,5, 6, 8, 9,
10, 11, 12, 14, 15, 21, 22, 283, 24, & 25, Also included in the lump sum amount is the asbestos abatement of the boiler houss {bldg
#13) and demolition of all metal mechanical components in buildings #13 & #9 (Including concrete pads). To be included as alternate
bid items will be various demolition items as shown as alternate bid items below. All work is to be done within the former Ralnier
Brewery (Tully's Coffee) site. This proposal is based upon conversations with yourself and our site visits:

Base Bid (Ashestos Abatement and Demolftion) Amount = $ 260,000.00
Altarnata Bid #1 (Removal of all Mechanical Items within Bldg 21) = Inc. w/Base
Alternate Bid #2 (Removal of all Mochanical items within Bsmt Bldg 25) = Ine. w/Baso
Alternata Bid #3 (Demolish Graln Rid Metal Walls in Bldg 5A) = |n¢, w/Base
Aternate Bld #4 (Demolish Pipe & Pipe Rack on Gallery Roof) = Inc. w/Base
Aiternate Bid #5 (Demolizh 3 tanks @ East Side of Bldg near Silos) = Inc. w/Basa

All bid quotations are excluding applicable taxes

Exclusions

Demolition other than in buildings #9, #13, #21 & basement of building #25.

Protection of existing items from weather & standard abatement procedures,

Identifying and Making Safe of all utilities.

Hazardous or Dangerous Materials other than identifled asbestos pipe insulation, asbestos tank insulation and
ashestos boiler insulation materials in owner provided asbestos sutvey and during pipe insulation quantification on 7/23,
7124 & 7/29/03*, ’

Ashestos Materials inside of boilers (not identified In asbestos survay) Be”

Lead Paint Abatement

PCB Abatement

All permits excapt for ashasios.

. Watar and Electricity.

0. Removal & Relocation of Salvage ltems.

1. Structural Beams on building #6
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*Nota: PDG, Inc, can provide additional Hazardous Materlal Abatement Services upon request.

Clarifications
Eiectricity and water to be provided by owner unless specified otherwise.
Work to be completed in one (1) mobilization durlng specified working hours. Additional Mobilizations wilf be charged
out at $750.00 each. .

3. Bid is based on a mutually acceptable contract and work schedule.
4, Proposal Is good for thirty (30) days,
5. Building #9, #13, #21 and basement of #25 will have all items demolished that are not being used by the existing
building tenant, The areas will be left in a broom clean condition.
6. Bonding Is available.
7. Use of the freight elevator for load-out of disposal debris.
Thank You,

N

.

Robin Burnham — General Manager
Tully's Coffae Brewary reva toc
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Project Development Group, Inc.

11814 NE 116th Street « Kirkland, WA 98034
425-825-1612 » FAX 425-821.2895

FAX TRANSMISSION

To: Elan Hazan
Firm: Ethan Construction, LLC
Fax: 206.224 9951

“From: Robin Burnham  7/11/03 Pages 4

RE: _ Former Rainier Brewery Ashestos Abatement & Demolition - Seattle, WA

SCOPE OF WORK

Project Development Group, Inc. is going to provide a quotation to perform misc. select interior demolition, and
ashestos materials abatement, all quantities provided as per owner provided ashestos survey and site visits.
iterns to be included, but not limited to, in the scope of work are as follows:

BASE BID (SELECT DEMOLITION)
1. Demolition of all equipment & cone. pads in building #9.
2. Demolition of all boilers and equipment in building #13
3 Demalition of all equipment & mechanical iterns except walls, ceilings and floors In building #21
(11,000sf) and basement of bullding #25 (6000sf).
Demolition of tanks — 3 each from east side area behind the buildings.
Damolition of metal walls within building 5A (Grain Bin)
Demalition of Pipe & Pipe Rack on Gallery Roof,
Misc. Removal of Electrical & Mechanical Items.
Removal of all Nails and Protruding objects caused by demolition activities.
Broom Clean all Demolition Work Areas.
0. Lead Based Paint Control Activities.

2PN

BASE BID (ASBESTOS ABATEMENT)
1. Removal and Disposal of all the identified Asbestos Contalning Materials in the owner provided
asbestos survey dated 3/23/89 and as identified during pipe insulation takeoffs on 7/23, 7/24 & 7/29/03

Exclusions

Demolition other than (dentified Above. e

Protection of existing items from weather & standard abatement procedures.

Identifying and Making Safe of all utilities.

Hazardous or Dangerous Materials other than identified asbestos pipe insulation, asbestos tank
insulation, and asbestos boiler insulation materials in owner provided ashestos survey and identified
during pipe insulation quantifications on 7/23, 7/24 & 7/29/03*.

Asbestos Materials insice of boilers (not ldentified in asbestos survey)

Lead Paint Abatement )

PCB Abatement

All permits except for asbestos.

Water and Electricity.

Removal & Relogation of Salvage ltems.

7/30/2003 1
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*Note: Project Development Group, Ine. cén provide additional Hazardous Material Abatement Services upon raquasat.

Clarifications
Electricity and water to be provided by owner unless specified otherwise.

will be charged out at $750.00 each.
_ Bid js based on a mutually acceptable confract and work schedule.
Proposal is good for thirty (30) days.

orw N~

clean condition.
5.  Bonding is available.

Work to be completed in one (1) mobilization dunng specified working hours. Additional Mobilizations

Building #9, Bullding #13, Building #21 and the Basement of Bulldmg #25 will have allitems
demolished that are not being used by the existing building tenant. The areas will be left in a'broom

Thank You for the epportunity to provide you this scope of work, if you have any questions or need addmonal

Information, please feel free to contact our office at the above phone number.

Respectiully Submmed .

Robin R. Burmham - General Manager
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